Request for Proposal

RESIDENTIAL CONSTRUCTION CONTRACTORS
PROPERTY REHABILITATION PROGRAM

2920 Baldwin St. Detroit, M| 48214

buildingdetroit.org
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Detroit Land Bank Authority

Program: Rehabbed and Ready or Rehabbed and Ready to Renovate

2920 Baldwin

Introduction
The Detroit Land Bank Authority respectfully requests proposals from pre-qualified
contractors for the renovation of residential properties.

The intent of this Request for Proposal (RFP) is to procure the services of the prequalified
contractors openly and responsibly with the highest-scoring proposal.

Designated Point(s) of Contact for this RFP

Tamara Moorer, tmoorer@detroitlandbank.org

Questions
Interested contractors must submit all questions through Bid Sync.

Interested contractors must submit questions no later than 5:00p.m. on Friday,
September 3, 2021.

IV. Discovery of Discrepancies, Errors or Omissions in any RFP

Document

If an interested contractor discovers any discrepancy, error or omission in any RFP
document then the interested contractor must immediately notify the DLBA via Bid
Sync. Any RFP document includes, but is not limited to, this RFP, Scope of Work,
Property Map, or any Exhibit.



V. Proposal Submission Check List

Where can it be located Completed

Conducted a Pre-Bid Inspection See Section VIl (below) O
of the Property

Scope of Work with Pricing Separate Attachment on Bid O
Attached Sync

Reviewed and Understand Separate Attachment on Bid O
Design Schedule Sync

Alternative Product/QTY Exhibit B (Exhibit Packet on Bid O
Templates Attached (if needed) Sync)

DLBA R&R COVID-19 Affidavit Exhibit A (Exhibit Packet in on O
Attached Bid Sync)

Reviewed and Understand the Separate Attachment on Bid O
Floor Plans and Site Plans Sync

Reviewed and Understand the Exhibit D (Exhibit Packet in on O
Invoicing and Instructions Bid Sync)

Reviewed and Understand the Exhibit E (Exhibit Packet in on O
DLBA Project Manual Bid Sync)

Reviewed the Contractor See Section VI (below) O

Capacity Report Link
VI. Contractor Capacity Report

There will be a new report added when the RFP opens and closes. Click
Here

VIl.  Property Information

Property Address 2920 Baldwin St., Detroit, M| 48214

Legal Description E BALDWIN LOT 57 ABERLE ZUG & DE VOGELAERS SUB L26 P78
PLATS, WC R 17/231 30 X 111.5A

Year Built 1910

Approx. Sq Ft 1436

# of Bedrooms 3

# of Bathrooms 1.5

VIII. Pre-Bid Scheduling Link
Click Here


https://drive.google.com/drive/folders/1ntA4exvFEEjr1RJLYN4dP1xRmyr9A0C9?usp=sharing
https://drive.google.com/drive/folders/1ntA4exvFEEjr1RJLYN4dP1xRmyr9A0C9?usp=sharing
https://drive.google.com/drive/folders/1ntA4exvFEEjr1RJLYN4dP1xRmyr9A0C9?usp=sharing
https://detroitlandbankauthorityappts.as.me/schedule.php?appointmentType=17277200
https://detroitlandbankauthorityappts.as.me/schedule.php?appointmentType=17277200

IX. Timeframe to Complete Project
120 days from NTP date.

X. Payment Terms (Draw Schedule)

Draw Schedule

Contractor agrees to provide the appropriate materials and Services based upon the
Scope of Work for a Property at the price set forth in the Agreement on a timely basis
and in accordance with the terms of the Agreement.

Draw 1
Within 30 days after receipt of proof by DLBA from Contractor that all BSEED rough
inspections have been passed, and upon receipt of a complete and correct invoice, DLBA
shall pay Contractor 25% of the total Contract Amount in the Agreement.

Draw 2
Within 30 days upon DLBA's approval of Substantial Completion of a Property,
Contractor will submit a complete and correct invoice and DLBA shall pay the remaining
balance of the Contract Amount in the Agreement, subject to a retainage of 20% of the
total Contract Amount in the Agreement. The Contractor shall supply the most recent
Scope of Work (including all approved change orders) that reflects the percentage of
completion for each line item.

Substantial Completion. When (1) the Property has received all required regulatory
approvals including Certificates of Approval for all permits pulled, (2) the Property is
ready to be offered for sale and to be occupied, with all systems fully operational for
their intended use and at the level of quality required, subject only to non-material
additional work, Contractor shall notify DLBA that it believes "Substantial Completion"
has been achieved. Contractor and DLBA shall promptly conduct a walk-through of the
Property together, and DLBA shall either agree or disagree with the conclusion that
Substantial Completion has been achieved. If DLBA disagrees, they shall promptly
provide to Contractor a list of the material Services that have not been completed in
accordance with the terms of the applicable Scope of Work. If DLBA agrees, then DLBA
and Contractor shall jointly prepare a Punch List of remaining Services necessary to
achieve Final Completion. The same process shall be followed when all of the Services
under the Scope of Work have been fully completed, including all Punch List items, to
determine whether "Final Completion" has been achieved.

Draw 3

Upon DLBA's approval of Final Completion of a Property, Contractor will submit a
complete and correct invoice and DLBA will pay the retainage amount.

XI. Project Liquidated Damages

Contractor shall be required to complete the Services by the completion date provided
within the Agreement. Failure to complete the Services within the prescribed timeframe,



XII.

XIII.

XIV.

as may be extended in writing by the DLBA, will result in a deduction of one percent (1%)
from the final balance owed to the Contractor for each calendar day the Services are
overdue.

The penalty will continue to accrue and after seven (7) days Contractor will be found in
breach. Contractor will have three (3) days to cure the default/breach or the contract will
be terminated.

Scope of Work for Property

The Contractor is strongly urged to inspect the interior and exterior of the property.
Dimensions given are approximate, the Contractor is strongly urged to conduct a pre-bid
inspection to field verify all measure and dimensions. Submission of a bid is presumptive
evidence that the bidder has thoroughly examined the site and is conversant with the
requirements of the Scope of Work Document (provided as a separate document).

All measurements (i.e. LF, SF of drywall) are for the Contractor's convenience. All
dimensions given are approximates. No claim for additional funds due to discrepancies
in measurements or quantities shall be honored if not submitted at the time of the initial
proposal utilizing the Alternative Product/QTY Template (Exhibit B).

The link to schedule a pre-bid inspection is above under the Pre-Bid Scheduling Link in the
section above.

Warranty Period Required
Contractor shall remedy any defect due to faulty material or workmanship and pay for all
damage to other work resulting therefrom, which appear within one (1) year from the final
acceptance date. Further, Contractor shall furnish the Detroit Land Bank Authority with all
manufacturers' and suppliers' written warranties covering items furnished under this
contract prior to release of the final payment.

Proposal Evaluation Criteria
*  Points will decrease by 5 (i.e. 25, 20, 15, etc.)
*  Final highest percentage will be awarded the project
*  For Contractors who do NOT have a Project Assessment Score Card, the max points are 75 points
*  For Contractors who do have a Project Assessment Score Card, the max points are 100 points

* In order to make a fair comparison, if not all of the contractors submitting bids for a particular
RFP have a Project Assessment Score Card, all of their point totals will be converted into
percentages of the potential high scores of 75 or 100 points, respectively. Then the comparisons
will be made between the various bidders’ percentage scores, instead of simply point totals.



Evaluation Criteria & Description ‘ Points

Available Capacity

Capacity Report will be
updated on the due
date for submission of
each RFP.

Site Management Capacity:
Determined based on available number
of approved site managers at the time
the last capacity report was pulled. Each
approved site manager can manage up
to 3 full rehabs (or 5 partial rehabs). If
you do not have the site management
capacity, you will automatically be
disqualified from consideration for that
RFP.

Financial Capacity: Determined based
on the amount available on the due date
for the relevant RFP. Available capacity
is equal to one-half of the value of the
aggregate Payment and Performance
Bonds held by the Contractor on that
date, minus the total value of the work
currently awarded to that Contractor by
the DLBA but not yet completely and
accurately  invoiced. Example:
Contractor has an aggregate bond of
$100,000.00. DLBA will consider
Contractor to have a baseline capacity of
$50,000.00. Contractor has been
awarded $25,000.00 of work by the
DLBA. Of that $25,000.00 of work,

Contractor has completely and
accurately invoiced the DLBA for
$10,000.00. Contractor’s available

Financial capacity will be deemed to be
$35,000.00. Points will be awarded to
all contractors based on their relative
Available Financial Capacities.

25 pts (Max)

Cost

Highest Points will be given to the lowest
submitted cost.

25 pts (Max)

Project Assessments
Avg Score

Highest points will be given based on the
avg of their last five completed DLBA
rehab projects (if they have undertaken
fewer than 5 projects, we will only count
those that have been completed)

25 pts (Max)

Detroit Certified

Business

City of Detroit Business Certification
Letter Required.

15 pts (Max)




Detroit Skilled Trade
Participation

Contractors that have a partnership with
a Detroit based Skilled Trade school.
(Partnership Letter Required)

10 pts (Max)

XV. Proposal Award Process

An Award Letter will be issued and the Residential Construction Contractor will have five (5)
business days to furnish a surety company Performance Bond in the sum of 100 percent
(100%) of the amount of the approved scope of work to secure the faithful performance of
the contract. If not received within the required timeframe the award will be rescinded and
we will go to the next Residential Construction Contractor.

Once the surety bond is provided, DLBA will issue Notice to Proceed based on the company’s
site supervisor/management capacity. The project must start within two (2) weeks of NTP

being issued.




